

**POCATELLO/CHUBBUCK
SCHOOL DISTRICT NO. 25
Bannock County, Idaho**

February 12, 2016

Addendum No.1

RE: Carpet Tile Bid
School District No. 25
Pocatello, Idaho 83201

FROM: C. B. Giles
Business Office Coordinator
3115 Poleline Road
Pocatello, Idaho 83201
(208) 235-3220
gilescb@d25.k12.id.us

This Addendum becomes a part of the Contract Documents and modifies the original Bidding Specifications, as noted below. Acknowledge receipt of this Addendum on the original Bid Form. Failure to do so may subject the Bidder to disqualification.

Please make the following change to the Carpet Tile Bid Specifications. No other changes are made to the original bidding specifications:

- Franklin Middle School – Add to the scope of work the added office not shown on the drawings in the Boy’s Locker Room. This office was added to the existing coaches office and is approximately 9’ x 9’.
- Greenacres Elementary School – Existing basement floors to receive new carpet are sealed concrete. It is the contractor’s responsibility to perform whatever floor preparation is required to allow for proper carpet adhesion. The cost of this preparation is to be included in the bid response. No additional change orders will be issued/allowed for this work.
- Irving Middle School – Add to the scope of work the Choral Room #6 and add the Copy Machine Room on the Main Floor Corridor of the North Wing.
- Pocatello High School – Add the storage closet attached to the Treasurer’s Office room #116.
- Wilcox Elementary School – The condition of the floor under the existing floor covering is impossible to determine until the existing floor covering is removed. After removal of the existing floor covering, an evaluation will be done with the successful bidder. This evaluation will determine the extent and cost of floor prep for new VCT. This will be handled as a change order.

NO OTHER CHANGES

END OF ADDENDUM No.1 – 021216 cbg